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PROFESSIONAL SERVICES AGREEMENT
BETWEEN
ST JOHN THE BAPTIST PARISH
AND
PROFESSIONAL ENGINEERING CONSULTANTS CORPORATION
FOR
CENTRAL LIFT STATION REHABILITATION AND WWTP REPAIRS PROJECT

WHEREAS, the St. John the Baptist Parish Council approved the Resolution to grant Administration
authorization to enter into a Professional Services Agreement for Central Lift Station Rehabilitation and
WWTP Repairs Project with Professional Engineering Consultants Corporation, at the July 13, 2021
meeting.

NOW THEREFORE, in consideration of the desires and responsibilities of the Parties, herein, St. John the
Baptist Parish Council hereby desires to enter into a Professional Services Agreement for the Central Lift
Station Rehabilitation and WWTP Repairs Project Services.

This Agreement is made and entered into on this l@”ﬁlay of \-}_U l\.’ , 2021 between St.
John the Baptist Parish Council, (hereinafter referred to as “PARISH”), rep resented by Jaclyn Hotard,
Parish President, and Professional Engineering Consultants Corporation, 7600 Innovation Park Drive,
Baton Rouge, LA, 70820, Phone: (225) 769-2810 represented by Tony Arikol, P.E. (hereinafter referred
to as “ENGINEER”) do hereby enter into this “Agreement” under the following terms and conditions.

SCOPE OF SERVICES

The services to be performed by ENGINEER for PARISH under this Agreement (“Services”) are set out in
Exhibit A: Statement of Work, incorporated herein by reference. The Services are to be performed in
support of the project identified in Exhibit A: Statement of Work.

TERM OF AGREEMENT

This Agreement shall begin on the date of the notice to proceed and shall automatically terminate upon
satisfactory completion of all services and obligations described herein, unless extended by
Amendment.
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AMENDMENT
This Agreement may be amended by written consent, executed by both Parties and subject to approval

by St. John the Baptist Parish Council.

PAYMENT TERMS
In consideration of the services described above, PARISH hereby agrees to provide compensation to the
ENGINEER in accordance with its fee schedule listed in Exhibit B: Price Schedule.

All payments must be approved by the Director of Utilities or Designee, hereinafter called the
DIRECTOR and all deliverables, etc. shall be submitted to him and all approval and administration of this
Agreement shall be through him.

INSURANCE
ENGINEER shall meet or exceed the PARISH’s Insurance Requirements as listed in Exhibit C: Insurance
Requirements.

MONITORING PLAN

This Agreement shall be administered and monitored by the Director or Designee as plans are
developed. The monitoring plan will include a review of the services delineated in Exhibit A: Statement
of Work to ensure completion, a review of invoices for accuracy prior to reimbursement of services,
etc. The ENGINEER shall submit a monthly summary of activities in accordance Exhibit B: Price
Schedule.

TAXES

ENGINEER hereby agrees that the responsibility for payment of taxes from the funds thus received
under this Agreement and/or legislative appropriation shall be ENGINEER’s obligation. ENGINEER is
required to provide a completed W-9 form prior to commencement of work.

TERMINATION FOR CAUSE

The PARISH may terminate this Agreement for cause based upon the failure of the ENGINEER to
comply with the terms and/or conditions of this Agreement, provided that PARISH shall give the
ENGINEER written notice specifying the ENGINEER’s failure to perform and provide thirty (30) calendar
days’ notice, from mailing of the notice, to cure and/or remedy the stated non-compliance. This
Agreement shall terminate thirty (30) calendar days from the date the notice was mailed.

The ENGINEER may terminate this Agreement for cause based upon the failure of the PARISH to
comply with the terms and/or conditions of this Agreement, provided that the ENGINEER shall give the
PARISH written notice specifying the PARISH’s failure to perform and provide thirty (30) calendar days’
notice, from mailing of the notice, to cure and/or remedy the stated non-compliance. This Agreement
shall terminate thirty (30) calendar days from the date the notice was mailed.
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Notwithstanding the above, the ENGINEER will not be relieved of liability to PARISH for damages
sustained by PARISH by virtue of any breach of this Agreement by the ENGINEER.

TERMINATION FOR CONVENIENCE

PARISH may terminate this Agreement at any time by giving thirty (30) days written notice to the
ENGINEER of its intent to terminate this Agreement. The ENGINEER shall be entitled to payment for
deliverables in progress; to the extent work has been performed satisfactorily.

OWNERSHIP

All records, reports, documents, and other material delivered or transmitted to ENGINEER by PARISH
shall remain the property of PARISH, and shall be returned by ENGINEER to PARISH, at ENGINEER’s
expense, at termination or expiration of this Agreement. Copies of all records, reports, documents, or
other material related to this Agreement and/or obtained or prepared by ENGINEER in connection with
the performance of the services in which contract fees have been paid for herein shall become the
property of PARISH, and shall, upon request, be returned by ENGINEER to PARISH, at ENGINEER’s
expense, at termination or expiration of this Agreement.

NON-ASSIGNABILITY

ENGINEER shall not assign any interest in this Agreement by assignment, transfer, or novation, without
prior written consent of PARISH. This provision shall not be construed to prohibit the ENGINEER from
assigning its bank, trust company, or other financial institution any money due or to become due from
approved contracts without such prior written consent. Notice of any such assignment or transfer shall
be furnished promptly to PARISH.

AUDITORS
Itis hereby agreed that PARISH shall have the option of auditing all accounts of ENGINEER which relate
to this Agreement.

NOTICE TO PROCEED

The DIRECTOR or Designee shall notify the ENGINEER in writing to undertake the services stated in
Exhibit A: Statement of Work, and the ENGINEER shall commence the services within ten (10) days
after receipt of such notification.

INDEMNITY

To the fullest extent permitted by law, ENGINEER shall indemnify and hold harmless the PARISH and all
of its Agents and Employees, from and against all damages, losses and expenses, including but not
limited to attorney’s fees (when considered damages recoverable by law), arising out of or resulting
from performance of the work, provided that such claim, damage, loss or expense is attributable to
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than
the work itself) including loss of use resulting therefrom, but only to the extent caused in whole orin
part by negligent acts or omissions of ENGINEER.
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GENERAL CONDITIONS

The professional and technical adequacy and accuracy of documents, and other work products
furnished under this Agreement will be conducted in a manner consistent with that level of care and
skill ordinarily exercised by members of the profession. It is understood and agreed by the Parties
hereto that the ENGINEER is entering into this Agreement in the capacity of an independent contractor.
While in the performance of services or carrying out other obligations under this Agreement, the
ENGINEER shall be acting in the capacity of independent contractors and not as employees of St. John
the Baptist Parish. The PARISH shall not be obliged to any person, contractor or corporation for any
obligations of the ENGINEER arising from the performance of their services under this Agreement.

This Agreement shall be binding upon the successors and assigns for the Parties hereto. This
Agreement being for the personal services of the Contractor, shall not be assigned or subcontracted in
whole or in part by the Contractor as to the services to be performed hereunder without the written
consent of the PARISH.

SEVERABILITY CLAUSE

If any one or more of the provisions contained in this Agreement shall, for any reasons, be held to be
invalid, illegal or unenforceable, in whole or in part, such invalidity, illegality, or unenforceability shall
not affect any other provisions of this Agreement, and in such an event, this Agreement shall be
construed as if such invalid, illegal, or unenforceable provisions had never been contained herein.

VENUE

This Agreement shall be governed by the laws of the State of Louisiana. Proper venue for any lawsuit
arising under the terms of this Agreement shall be the Fortieth Judicial District Court, St. John the
Baptist Parish and any appropriate Appellate therefrom. ENGINEER hereby agrees and consents to
personal and/or in rem jurisdiction of the trail and appropriate Appellate courts.

NOTICES

All notices or demands required to be given, pursuant to the terms of this Agreement, shall be in
writing and sent to the other Party via United States certified mail, postage prepaid and signature
required. Seven (7) calendar days written notice of change of address shall be sent to the other Party by
the manner stated above.

If to Parish: If to Engineer:

ATTN: Jaclyn Hotard Professional Engineering Consultants Corporation
St. John the Baptist Parish Attn: Gerald Babin, P.E.

1811 W. Airline Hwy. 7600 Innovation Park Drive

LaPlace, Louisiana 70068 Baton Rouge, LA 70820
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DISCRIMINATION CLAUSE

The ENGINEER agrees to abide by the requirements of the following as applicable: Title VI of the Civil
Rights Act of 1964 and Title VIl of the Civil Rights Act of 1964, as amended by the Equal Employment
Opportunity Act of 1972, Federal Executive Order 11246 as amended, the Rehabilitation Act of 1973, as
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended,
and ENGINEER agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

SIGNATURES ON FOLLOWING PAGE
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THUS DONE AND SIGNED AT LaPlace, Louisiana on the day, month and year first written on page one of

this document.

WITNESS:

A

PARISH:

ST. JOHN THE/BAPTJST PARISH
P

SIGNATURE By: Jacfn Hotard
Parish/President
Deshanda Eirmin
PRINT NAME
WITNESS: ENGINEER:
L%M Professional Engineering Consultants Corporation
SIGNATURE By Tony-#fikol, P.E. (
Presi

45’1 {Cn L‘:’fmaﬂ O(
E

PRINT NAT
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SERVICES

Exhibit A
Statement of Work

The ENGINEER shall provide all services listed in the statement of work required to complete the
project including attendance by the ENGINEER at project meetings.

PROJECT DESCRIPTION

The proposed project includes rehabilitating the Central Lift Station located in Reserve, LA. The project
also includes maintenance repairs to the Wallace WWTP, Central WWTP, Tigerville WWTP, Garyville
WWTP and River Road WWTP.

TASK 1 — Central Lift Station Rehabilitation:

1. Preliminary Design Phase:

a.
b.
(e

Prepare preliminary engineering plans that demonstrate the concept and layout.
Preliminary submittal shall be a 65% submittal.

The preliminary design submittal will include all sheets necessary to depict the major
elements of work and a set of preliminary technical specifications.

Prepare a preliminary construction cost estimate outlining all expected items of work
and current unit prices for these items.

A technical review meeting will be held at the preliminary design phase following
review of the preliminary submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the final design
phase.

2. Final Design Phase:

a.
b.
c.

Prepare final plans and specifications and opinion of probable construction cost.
Submittals will include a 95% and 100% submittal.

The 95% design submittal will include all sheets and technical specifications. An
updated opinion of probable construction cost will be provided.

A technical review meeting will be held at the 95% design phase following review of the
95% submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the 100% final
design.

The 100% final design will include plans and specifications signed and stamped by a
professional engineer along with a final opinion of probable construction cost.
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3. Bidding Phase:

a.

Assist in advertising for and obtaining bids or proposals for the Work and, where
applicable, maintain a record of prospective bidders to whom Bidding Documents have
been issued, attend pre-bid conferences, and receive and process contractor deposits
or charges for the bidding documents.

Issue addenda as appropriate to clarify, correct, or change the bidding documents.
Provide information or assistance needed in the course of any negotiations with
prospective contractors.

Consult as to the acceptability of subcontractors, suppliers, and other individuals and
entities proposed by prospective contractors for those portions of the Work as to which
such acceptability is required by the bidding documents.

The ENGINEER shall evaluate and determine the acceptability of “or equal” and
substitute materials and equipment proposed by bidders.

Attend the Bid opening, prepare Bid tabulation sheets, and assist in evaluating Bids or
proposals and in assembling and awarding contracts for the Work.

4. Construction and Record Drawings Phase:

a.
b.

m.

Prepare formal contract documents for the execution of the construction contract.

Provide a competent Project Engineer and such assistants as may be required to
administer the construction contract and to observe and inspect the materials and
construction procedures at the site of the work as it progresses. This shall not include

the furnishing of inspection services but shall include periodic job visits as are

necessary.

The ENGINEER is not responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with
the work, except as may be expressly indicated in the Plans and Specifications prepared
by the ENGINEER.

Coordinate with owners of utilities for relocation of their facilities to clear the site for
construction.

Require and review tests of materials necessary for the project.

Determine contract pay quantities, including necessary materials checking.

Verify and approve contractor’s pay requests and submit same to DIRECTOR or
Designee.

Prepare progress reports for the Director or Designee.

Prepare detailed drawings and samples as necessary to supplement the construction
drawings.

Review shop drawings and samples for conformance with the design concept of the
project and for compliance with the result required in the contract documents.
Perform final inspection and make a recommendation for acceptance.

Verify and approve Testing Laboratory pay estimates and submit same to DIRECTOR or
Designee.

Prepare all necessary documentation required for construction change orders.
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Prepare written recommendation for all required changes to plans and specifications
during construction.

Attend progress meetings and other meetings as necessary to discuss issues associated
with the project.

The ENGINEER shall furnish reproducible tracings of “Record” drawings, based on
information provided by the contractor, on CD in both ACAD and PDF formats. The
ENGINEER shall also furnish three full size bond copies of “Record” drawings.

5. Resident Project Representative:

d.

b.
c,
d

Assign personnel acceptable to the Director or Designee.

Assist ENGINEER in observing progress and quality of the work.

RPR is ENGINEER’s representative at the site.

Attend meetings with Contractor, such as preconstruction conference, progress
meetings, job conferences and other project-related meetings.

Report to Engineer when clarifications and interpretations of the Contract Documents
are needed and transmit to Contractor clarifications and interpretations as issued by
ENGINEER.

Conduct on site observations of Contractor’s work in progress to assist ENGINEER in
determining if the work is in general accordance with the contract documents.
Maintain at the site orderly files for correspondence, reports of job conferences,
reproductions of original contract documents including all change orders, field orders,
work change directives, addenda, additional drawings issued, progress reports, shop
drawing and sample submittals received on other project related documents.
Prepare a daily report recording the contractor’s hours on the site, weather conditions,
data relative to questions of change orders, field orders, work change directives, or
changed conditions, site visitors, daily activities, decisions, observations in general.
Review applications for payment with contractor for compliance with the established
procedure for their submission and forward with recommendation to ENGINEER.
Participate in visits to the project to determine substantial completion and final
completion.

TASK 2 — Wallace, Central and Tigerville WWTP Maintenance Repairs:

1. Preliminary Design Phase:

a.
o}
o

e.

Prepare preliminary engineering plans that demonstrate the concept and layout.
Preliminary submittal shall be a 65% submittal.

The preliminary design submittal will include all sheets necessary to depict the major
elements of work and a set of preliminary technical specifications.

Prepare a preliminary construction cost estimate outlining all expected items of work
and current unit prices for these items.

A technical review meeting will be held at the preliminary design phase following
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f.

review of the preliminary submittal by St. John Parish.
Comments from the technical review meeting will be incorporated into the final design
phase.

2. Final Design Phase:

a.
b.
C

Prepare final plans and specifications and opinion of probable construction cost.
Submittals will include a 95% and 100% submittal.

The 95% design submittal will include all sheets and technical specifications. An
updated opinion of probable construction cost will be provided.

A technical review meeting will be held at the 95% design phase following review of the
95% submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the 100% final
design.

The 100% final design will include plans and specifications signed and stamped by a
professional engineer along with a final opinion of probable construction cost.

3. Bidding Phase:

d.

Assist in advertising for and obtaining bids or proposals for the Work and, where
applicable, maintain a record of prospective bidders to whom Bidding Documents have
been issued, attend pre-bid conferences, and receive and process contractor deposits
or charges for the bidding documents.

Issue addenda as appropriate to clarify, correct, or change the bidding documents.
Provide information or assistance needed in the course of any negotiations with
prospective contractors.

Consult as to the acceptability of subcontractors, suppliers, and other individuals and
entities proposed by prospective contractors for those portions of the Work as to which
such acceptability is required by the bidding documents.

The ENGINEER shall evaluate and determine the acceptability of “or equal” and
substitute materials and equipment proposed by bidders.

Attend the Bid opening, prepare Bid tabulation sheets, and assist in evaluating Bids or
proposals and in assembling and awarding contracts for the Work.

4. Construction and Record Drawings Phase:

a.
b.

Prepare formal contract documents for the execution of the construction contract.
Provide a competent Project Engineer and such assistants as may be required to
administer the construction contract and to observe and inspect the materials and
construction procedures at the site of the work as it progresses. This shall not include
the furnishing of inspection services but shall include periodic job visits as are
necessary.
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The ENGINEER is not responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with
the work, except as may be expressly indicated in the Plans and Specifications prepared
by the ENGINEER.

Coordinate with owners of utilities for relocation of their facilities to clear the site for
construction.

Require and review tests of materials necessary for the project.

Determine contract pay quantities, including necessary materials checking.

Verify and approve contractor’s pay requests and submit same to DIRECTOR or
Designee.

Prepare progress reports for the Director or Designee.

Prepare detailed drawings and samples as necessary to supplement the construction
drawings.

Review shop drawings and samples for conformance with the design concept of the
project and for compliance with the result required in the contract documents.
Perform final inspection and make a recommendation for acceptance.

Verify and approve Testing Laboratory pay estimates and submit same to DIRECTOR or
Designee.

Prepare all necessary documentation required for construction change orders.
Prepare written recommendation for all required changes to plans and specifications
during construction.

Attend progress meetings and other meetings as necessary to discuss issues associated
with the project.

The ENGINEER shall furnish reproducible tracings of “Record” drawings, based on
information provided by the contractor, on CD in both ACAD and PDF formats. The
ENGINEER shall also furnish three full size bond copies of “Record” drawings.

5. Resident Project Representative:

a.

b.
(o7
d

Assign personnel acceptable to the DIRECTOR or Designee.

Assist ENGINEER in observing progress and quality of the work.

RPR is ENGINEER’s representative at the site.

Attend meetings with Contractor, such as preconstruction conference, progress
meetings, job conferences and other project-related meetings.

Report to ENGINEER when clarifications and interpretations of the Contract Documents
are needed and transmit to Contractor clarifications and interpretations as issued by
ENGINEER.

Conduct on site observations of Contractor’s work in progress to assist ENGINEER in
determining if the work is in general accordance with the contract documents.
Maintain at the site orderly files for correspondence, reports of job conferences,
reproductions of original contract documents including all change orders, field orders,
work change directives, addenda, additional drawings issued, progress reports, shop
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drawing and sample submittals received on other project related documents.
Prepare a daily report recording the contractor’s hours on the site, weather conditions,
data relative to questions of change orders, field orders, work change directives, or
changed conditions, site visitors, daily activities, decisions, observations in general.
Review applications for payment with contractor for compliance with the established
procedure for their submission and forward with recommendation to ENGINEER.
Participate in visits to the project to determine substantial completion and final
completion.

TASK 3 — Garyville WWTP Maintenance Repairs:

1. Preliminary Design Phase:

a.
b.
C

Prepare preliminary engineering plans that demonstrate the concept and layout.
Preliminary submittal shall be a 65% submittal.

The preliminary design submittal will include all sheets necessary to depict the major
elements of work and a set of preliminary technical specifications.

Prepare a preliminary construction cost estimate outlining all expected items of work
and current unit prices for these items.

A technical review meeting will be held at the preliminary design phase following
review of the preliminary submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the final design
phase.

2. Final Design Phase:

a.
b.
C.

Prepare final plans and specifications and opinion of probable construction cost.
Submittals will include a 95% and 100% submittal.

The 95% design submittal will include all sheets and technical specifications. An
updated opinion of probable construction cost will be provided.

A technical review meeting will be held at the 95% design phase following review of the
95% submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the 100% final
design.

The 100% final design will include plans and specifications signed and stamped by a
professional engineer along with a final opinion of probable construction cost.

3. Bidding Phase:

da.

b.

Assist in advertising for and obtaining bids or proposals for the Work and, where
applicable, maintain a record of prospective bidders to whom Bidding Documents have
been issued, attend pre-bid conferences, and receive and process contractor deposits
or charges for the bidding documents.

Issue addenda as appropriate to clarify, correct, or change the bidding documents.
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Provide information or assistance needed in the course of any negotiations with
prospective contractors.

Consult as to the acceptability of subcontractors, suppliers, and other individuals and
entities proposed by prospective contractors for those portions of the Work as to which
such acceptability is required by the bidding documents.

The ENGINEER shall evaluate and determine the acceptability of “or equal” and
substitute materials and equipment proposed by bidders.

Attend the Bid opening, prepare Bid tabulation sheets, and assist in evaluating Bids or
proposals and in assembling and awarding contracts for the Work.

4. Construction and Record Drawings Phase:

a.
b.

Prepare formal contract documents for the execution of the construction contract.
Provide a competent Project Engineer and such assistants as may be required to
administer the construction contract and to observe and inspect the materials and
construction procedures at the site of the work as it progresses. This shall not include
the furnishing of inspection services but shall include periodic job visits as are
necessary.

The ENGINEER is not responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with
the work, except as may be expressly indicated in the Plans and Specifications prepared
by the ENGINEER.

Coordinate with owners of utilities for relocation of their facilities to clear the site for
construction.

Require and review tests of materials necessary for the project.

Determine contract pay quantities, including necessary materials checking.

Verify and approve contractor’s pay requests and submit same to DIRECTOR or
Designee.

Prepare progress reports for the Director or Designee.

Prepare detailed drawings and samples as necessary to supplement the construction
drawings.

Review shop drawings and samples for conformance with the design concept of the
project and for compliance with the result required in the contract documents.
Perform final inspection and make a recommendation for acceptance.

Verify and approve Testing Laboratory pay estimates and submit same to DIRECTOR or
Designee.

Prepare all necessary documentation required for construction change orders.
Prepare written recommendation for all required changes to plans and specifications
during construction.

Attend progress meetings and other meetings as necessary to discuss issues associated
with the project.
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p.

The ENGINEER shall furnish reproducible tracings of “Record” drawings, based on
information provided by the contractor, on CD in both ACAD and PDF formats. The
ENGINEER shall also furnish three full size bond copies of “Record” drawings.

5. Resident Project Representative:

d.

b.
G
d

Assign personnel acceptable to the DIRECTOR or Designee.

Assist ENGINEER in observing progress and quality of the work.

RPR is ENGINEER’s representative at the site.

Attend meetings with Contractor, such as preconstruction conference, progress
meetings, job conferences and other project-related meetings.

Report to ENGINEER when clarifications and interpretations of the Contract Documents
are needed and transmit to Contractor clarifications and interpretations as issued by
ENGINEER.

Conduct on site observations of Contractor’s work in progress to assist ENGINEER in
determining if the work is in general accordance with the contract documents.
Maintain at the site orderly files for correspondence, reports of job conferences,
reproductions of original contract documents including all change orders, field orders,
work change directives, addenda, additional drawings issued, progress reports, shop
drawing and sample submittals received on other project related documents.
Prepare a daily report recording the contractor’s hours on the site, weather conditions,
data relative to questions of change orders, field orders, work change directives, or
changed conditions, site visitors, daily activities, decisions, observations in general.
Review applications for payment with contractor for compliance with the established
procedure for their submission and forward with recommendation to ENGINEER.
Participate in visits to the project to determine substantial completion and final
completion.

TASK 4 — River Road WWTP Maintenance Repairs:

1. Preliminary Design Phase:

a.
b.
L

Prepare preliminary engineering plans that demonstrate the concept and layout.
Preliminary submittal shall be a 65% submittal.

The preliminary design submittal will include all sheets necessary to depict the major
elements of work and a set of preliminary technical specifications.

Prepare a preliminary construction cost estimate outlining all expected items of work
and current unit prices for these items.

A technical review meeting will be held at the preliminary design phase following
review of the preliminary submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the final design
phase.

2. Final Design Phase:
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Prepare final plans and specifications and opinion of probable construction cost.
Submittals will include a 95% and 100% submittal.

The 95% design submittal will include all sheets and technical specifications. An
updated opinion of probable construction cost will be provided.

A technical review meeting will be held at the 95% design phase following review of the
95% submittal by St. John Parish.

Comments from the technical review meeting will be incorporated into the 100% final
design.

The 100% final design will include plans and specifications signed and stamped by a
professional engineer along with a final opinion of probable construction cost.

3. Bidding Phase:

d.

Assist in advertising for and obtaining bids or proposals for the Work and, where
applicable, maintain a record of prospective bidders to whom Bidding Documents have
been issued, attend pre-bid conferences, and receive and process contractor deposits
or charges for the bidding documents.

Issue addenda as appropriate to clarify, correct, or change the bidding documents.
Provide information or assistance needed in the course of any negotiations with
prospective contractors.

Consult as to the acceptability of subcontractors, suppliers, and other individuals and
entities proposed by prospective contractors for those portions of the Work as to which
such acceptability is required by the bidding documents.

The ENGINEER shall evaluate and determine the acceptability of “or equal” and
substitute materials and equipment proposed by bidders.

Attend the Bid opening, prepare Bid tabulation sheets, and assist in evaluating Bids or
proposals and in assembling and awarding contracts for the Work.

4. Construction and Record Drawings Phase:

a.
b.

a,

Prepare formal contract documents for the execution of the construction contract.
Provide a competent Project Engineer and such assistants as may be required to
administer the construction contract and to observe and inspect the materials and
construction procedures at the site of the work as it progresses. This shall not include
the furnishing of inspection services but shall include periodic job visits as are
necessary.

The ENGINEER is not responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with
the work, except as may be expressly indicated in the Plans and Specifications prepared
by the ENGINEER.

Coordinate with owners of utilities for relocation of their facilities to clear the site for
construction.

Require and review tests of materials necessary for the project.
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Determine contract pay quantities, including necessary materials checking.

Verify and approve contractor’s pay requests and submit same to DIRECTOR or
Designee.

Prepare progress reports for the DIRECTOR or Designee.

Prepare detailed drawings and samples as necessary to supplement the construction
drawings.

Review shop drawings and samples for conformance with the design concept of the
project and for compliance with the result required in the contract documents.
Perform final inspection and make a recommendation for acceptance.

Verify and approve Testing Laboratory pay estimates and submit same to DIRECTOR or
Designee.

Prepare all necessary documentation required for construction change orders.
Prepare written recommendation for all required changes to plans and specifications
during construction.

Attend progress meetings and other meetings as necessary to discuss issues associated
with the project.

The ENGINEER shall furnish reproducible tracings of “Record” drawings, based on
information provided by the contractor, on CD in both ACAD and PDF formats. The
ENGINEER shall also furnish three full size bond copies of “Record” drawings.

5. Resident Project Representative:

d.

b.
c.
d

Assign personnel acceptable to the DIRECTOR or Designee.

Assist ENGINEER in observing progress and quality of the work.

RPR is ENGINEER’s representative at the site.

Attend meetings with Contractor, such as preconstruction conference, progress
meetings, job conferences and other project-related meetings.

Report to ENGINEER when clarifications and interpretations of the Contract Documents
are needed and transmit to Contractor clarifications and interpretations as issued by
ENGINEER.

Conduct on site observations of Contractor’s work in progress to assist ENGINEER in
determining if the work is in general accordance with the contract documents.
Maintain at the site orderly files for correspondence, reports of job conferences,
reproductions of original contract documents including all change orders, field orders,
work change directives, addenda, additional drawings issued, progress reports, shop
drawing and sample submittals received on other project related documents.
Prepare a daily report recording the contractor’s hours on the site, weather conditions,
data relative to questions of change orders, field orders, work change directives, or
changed conditions, site visitors, daily activities, decisions, observations in general.
Review applications for payment with contractor for compliance with the established
procedure for their submission and forward with recommendation to ENGINEER.
Participate in visits to the project to determine substantial completion and final
completion.
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Exhibit B
PRICE SCHEDULE

For each task in Exhibit A, the work is to be initiated only upon receipt of written Notice to Proceed
from the DIRECTOR or Designee.

For the services outlined in Exhibit A, the PARISH shall pay the ENGINEER as follows:

Task 1 Central Lift Station Rehabilitation

Preliminary Design Phase $11,587.50 (Lump Sum)
Final Design Phase $20,857.50 (Lump Sum)
Bidding Phase $2,317.50 (Lump Sum)
Construction and Record Drawings Phase $11,587.50 (Lump Sum)
Total Central Lift Station Basic Services Fee $46,350.00 (Lump Sum)

Fees were based on 9.27% of the $500,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Basic Engineering Services

Resident Project Representative Services Fee $19,500.00 (Hourly NTE)
Fee was based on 3.9% of the $500,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Resident Project Representative Service Fees. Work is to be performed on an
hourly basis with certified timesheets submitted for review and approval with invoice for payment.

Task 2 Wallace, Central and Tigerville WWTP Maintenance Repairs

Preliminary Design Phase $6,640.00 (Lump Sum)
Final Design Phase $11,953.00 (Lump Sum)
Bidding Phase $1,328.00 (Lump Sum)
Construction and Record Drawings Phase $6,641.50 (Lump Sum)
Total Basic Services Fee $26,562.50 (Lump Sum)

Fees were based on 10.625% of the $250,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Basic Engineering Services.

Resident Project Representative Services Fee $11,125.00 (Hourly NTE)
Fee was based on 4.45% of the $250,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Resident Project Representative Services Fees. Work is to be performed on an
hourly basis with certified timesheets submitted for review and approval with invoice for payment.

Task 3 Garyville WWTP Maintenance Repairs

Preliminary Design Phase $6,640.00 (Lump Sum)
Final Design Phase $11,953.00 (Lump Sum)
Bidding Phase $1,328.00 (Lump Sum)
Construction and Record Drawings Phase $6,641.50 (Lump Sum)
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Total Basic Services Fee $26,562.50 (Lump Sum)
Fees were based on 10.625% of the $250,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Basic Engineering Services.

Resident Project Representative Services Fee $11,125.00 (Hourly NTE)
Fee was based on 4.45% of the $250,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Resident Project Representative Services Fees. Work is to be performed on an
hourly basis with certified timesheets submitted for review and approval with invoice for payment.

Task 4 River Road WWTP Maintenance Repairs

Preliminary Design Phase $1,700.00 (Lump Sum)
Final Design Phase $3,053.00 (Lump Sum)
Bidding Phase $500.00 (Lump Sum)
Construction and Record Drawings Phase $1,532.00 (Lump Sum)
Total Basic Services Fee $6,785.00 (Lump Sum)

Fees were based on 13.57% of the $50,000 construction cost estimate per St. John Parish Council
Ordinance 05-16 for Basic Engineering Services.

Resident Project Representative Services Fee $2,500.00 (Hourly NTE)
Fee was based on 5.0% of the $50,000 construction cost estimate per St. John Parish Council Ordinance
05-16 for Resident Project Representative Services Fees. Work is to be performed on an hourly basis
with certified timesheets submitted for review and approval with invoice for payment.

Total Professional Services Fee from Tasks 1 through 4: $150,510.00

Task 1 of this project is funded by a Clean Water State Revolving Loan. Tasks 2 through 4 are funded
through Cares Act.

PAYMENTS

The ENGINEER shall submit all invoices to the DIRECTOR on the first of the month for the completed
contracted work from the previous month. The DIRECTOR shall then submit the approved invoices to
the St. John the Baptist Parish Finance Department for processing. Payment shall be remitted within
thirty (30) days from the date of the DIRECTOR approval.

FUNDS

Task 1 Payment to the ENGINEER under this Agreement shall be from the St. John the Baptist Parish
wastewater fund and will be reimbursed by the Louisiana Department of Environmental Quality Clean
Water State Revolving Loan when the loan closes. Tasks 2, 3 and 4 to the ENGINEER under this
Agreement shall be from the St. John the Baptist Parish Cares Act funds.
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EXHIBIT C
Insurance Requirements

ENGINEER shall obtain, pay for and keep in force, at its own expense, minimum insurance requirements
effective in all localities where ENGINEER may perform the work hereunder, with such carriers as shall

be acceptable to Council:

A) Statutory Workman’s Compensation covering all state and local requirements and Employer’s
Liability Insurance covering all persons employed by ENGINEER in connection with this
Agreement.

The limits for “A” above shall be not less than:

1. Employer’s liability limits of $1,000,000/$1,000,000/5$1,000,000.

2. Some contracts may require USL&H or maritime coverage. This should
be verified with Insurance Department/Legal Department.

3. WAIVER OF SUBROGATION in favor of St. John the Baptist Parish
Council should be indicated on certificate.

4. No excluded classes of personnel or employees shall be allowed on
Council’s premises.

B) Commercial General Liability, including:

1. Contractual liability assumed by this Agreement.

2. Owner’'s and ENGINEER’s Protective Liability (if ENGINEER is a General
ENGINEER).

3. Personal and advertising liability.

4. Completed operations.

5. Medical Payments.

The limits for “B” above shall not be less than:

1. $1,000,000 each occurrence limit.

2. $2,000,000 general aggregate limits other than products — completed
operations.

3. 51,000,000 personal and advertising injury limit.

4, $1,000,000 products/completed operations aggregate limit.

5. $50,000 fire damage limit.

6. $5,000 medical expense limit (desirable but not mandatory).

7. $1,000,000 CSL each occurrence WITH NO annual aggregate will be
acceptable in lieu of 1+2 above. Must include BFCGL endorsement.

8. St.John the Baptist Parish Council will be NAMED as additional insured
and WAIVER OF SUBROGATION in favor of St. John the Baptist Parish
Council should be indicated on certificate.

9. Some contracts may require Protection and Indemnity coverage. This

should be verified with Insurance Department /Legal Department.
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Q) Comprehensive Automobile Liability covering all owned, hired and other non-owned vehicles of
the ENGINEER.

The limits for “C” above shall not be less than:

1. $1,000,000 CSL

2. St.John the Baptist Parish Council will be NAMED as additional insured
and WAIVER OF SUBROGATION in favor of St. John the Baptist Parish
Council should be included on certificate.

D) Professional Liability with a minimum limit of $1,000,000.

All required insurance certificates shall be submitted to the Director of Purchasing & Procurement
within ten (10) days of provisional award. Failure to provide the insurance certificates within the
time frame specified by the PARISH shall be cause for the submittal to be rejected as non-
responsive. ENGINEER shall maintain insurance in full force and effect during the entire period of
performance under this Agreement. Failure to do so shall be cause for termination of the
Agreement. All policies must have a thirty (30) day non-cancellation clause giving the PARISH
thirty (30) days prior written notice in the event a policy is canceled.

LICENSE REQUIREMENTS

When applicable, a current St. John the Baptist Parish Occupational License is to be maintained during
the duration of this Contract. Yearly, a copy of such license shall be provided to the Director of
Purchasing.

When applicable, a current Louisiana State ENGINEER's License should be furnished. W-9 Form is to be
furnished prior to work being issued.
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ATTACHMENT A
STANDARD HOURLY RATES SCHEDULE

A. STANDARD HOURLY RATES

1. Standard Hourly Rates include salaries and wages paid to personnel in each billing class
plus the cost of customary and statutory benefits, general and administrative overhead, non-
project operating costs, and operating margin or profit.

2. The Standard Hourly Rates will be adjusted annually to reflect equitable changes in the
compensation payable to ENGINEER.

3. The Standard Hourly Rates apply as specified in Exhibit B: Price Schedule Hourly Not to
Exceed Services of the Agreement.

B. SCHEDULE

Hourly rates for services performed on or after the date of the Agreement are:

Category Billing Rate
Principal —----==-=========mmmmmm e $160.00
Principal/Vice President---------------- $150.00
Sr. Professional/Supervisor Engineer --------------- $140.00
Professional Engineer | $110.00
Professional Engineer | $95.00
Engineer Intern (Pre-Professional) ------------------ $80.00
Sr. Technician/Designer --------=--=======-=====zezeuux $90.00
CAD Technician ---------- $50.00
Construction Manager----------==-======-=zmmsmmmmeuun $75.00
Sr. Construction INSpector -------------=--nzmmmnemmenn $70.00
Construction INSPector --------=--==-==-=semmnmmaenaee $60.00
Administrative/Clerical Il --------m-mmmmemmememe - $45.00
Administrative/Clerical |l---—---=—--s-smmmmmmeeeee $35.00
Administrative/Clerical | $32.00

The above hourly billing rates may be updated no more than once per year from the date of
execution of this Agreement.
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- RESOLUTION -

BE IT RESOLVED by the Board of Directors of Professional Engineering Consultants
Corporation, a corporation organized and existing under the laws of the State of Delaware,
and domiciled in the City of Baton Rouge, Louisiana that Tony Arikol, P.E., President of the
Corporation, is are hereby authorized and empowered to execute any and all contracts

and/or agreements of whatever kind on behalf of the Corporation.

- CERTIFICATE -

I, Kevin A. Gravois, Secretary of Professional Engineering Consultants Corporation do

hereby certify that the foregoing resolution is a true and exact copy unanimously adopted
by the Board of Directors of said corporation at a meeting thereof legally held on the _1st
day of_January, 2005; that said resolution is duly entered into the records of said
corporation; that it has not been rescinded or modified; and that it is now in full force and

effect.

IN TESTIMONY WHEREOF, | have hereunto set my hand and the seal of said corporation

this __ 6th day of _July, 2021
é"_(mﬁ, B jh MM{?M . Secretary

Kevin A. Gravois, P.E.

C:\Old D Drive\Financial Info\RESOLUTN.doc
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ST. JOHN THE BAPTIST PARISH COUNCIL
STATE OF LOUISIANA

RESOLUTION
R21-94

Councilwoman _Houston proposed and Councilman _Madere seconded the following resolution:

THE ST. JOHN THE BAPTIST PARISH COUNCIL HEREBY RESOLVES:

A RESOLUTION AUTHORIZING ST. JOHN THE BAPTIST PARISH TO ENTER INTO A
PROFESSIONAL SERVICES AGREEMENT WITH PROFESSIONAL ENGINEERING
CONSULTANTS  CORPORATION FOR THE CENTRAL LIFT  STATION
REHABILITATION AND WASTEWATER TREATMENT PLANT REPAIRS PROJECT

WHEREAS, Article 1V. Section H (2) and (3) of the St. John the Baptist Parish Home Rule Charter
permits the Parish Council to adopt a resolution when authorizing a designated person(s) to execute a previously
approved contract on its behalf and’or to perform a ministerial act related to the administrative business of the
Parish; and

WHEREAS, Professional Engineering Consultants Corporation of Baton Rouge. LA has been selected
for services related to the Central Lift Station Rehabilitation and Wastewater Treatment Plant (WWTP) Repairs
Project; and

WHEREAS, the proposed project includes rehabilitating the Central Lift Station in Reserve, LA and
maintenance repairs to the Wallace WWTP, Central WWTP, Tigerville WWTP. Garyville WWTP, and River Road
WWTP: and

WHEREAS, the project is funded through a Clean Water State Revolving Loan and through the Cares
Act.

NOW, THEREFORE, BE IT RESOLVED, by the St. John the Baptist Parish Council, that Parish
President, Jaclyn Hotard is hereby duly authorized and empowered on behalf of the St. John the Baptist Parish
Council to sign and execute the Professional Services Agreement between St. John the Baptist Parish and
Professional Engineering Consultants Corporation.

This resolution having been submitted to a vote: the vote thereon was as follows:

YEAS: Madere. Becnel. Torres, Houston, Malik, Arcuri, Duhe-Griffin. Schnyder
NAYS: None

ABSTAIN: None

ABSENT: Wright

And. the resolution was declared adopted on this, the 13" day of _July 2021.
4

Secretary



Approved:

Veto:
VA-

Parish President

* ® * k ik

CERTIFIEATE

[, Jackie Landeche, Secretary of the Council of the Parish of St. John, State of Louisiana, hereby certify that
the foregoing is a true and correct copy of a resolution adopted by the St. John Parish Council in regular meeting

held on the _13"™ day of _July 2021.
2021,

Signed at Laplace, Louisiana this }Z) day of

&u —
o Vb Jacltie Landeche
Setretary

=~
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CERTIFICATE OF LIABILITY INSURANCE

PROFENG-01 o JOIMER
DATE (MM/DDIYYYY)

7/26/2021

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
f SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate hoider in lieu of such endorsement(s).

PRODUCER M -
) d (e, Ine. Tase o, Ext: (225) 767-1442 |2 noy:(225) 767-0806
Baton Rouge, LA 7080 :
INSURER(S] AFFORDING COVERAGE NAIC #
= msurer A : Continental Casualty Company 35289
INSURED | msurer 8 : Valley Forge Insurance Co. 20508
Professional Engineering  msurer ¢ : Continental Insurance Co. 35289
Consultants Corp.
7600 Innovation Park Drive | insurer 0 : Louisiana Retailers Assoc. 10718
Baton Rouge, LA 70820  insurer £ ; Hanover Insurance Co. 22292
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ko TYPE OF INSURANCE ADDL Suen] POLICY NUMBER R B | IBimaryon LMITS
A | X | COMMERCIAL GENERAL LIABILITY _EACH OCCURRENCE $ 2,000,000
| cuamsmape [ X | ocour 2091434693 9/21/2020 | 9/21/2021 | DRMAGEIOREICED o | 100,000
fs MED EXP (Any one gerson) | $ 5,000
gt PERSONAL & ADV INJURY | $ 2,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE '8 2,000,000
POLICY D % Loc PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: AL $
B | avromosns LAmLITY COMBINED SINGLE LWIT | ¢ 1,000,000
L ANY AUTO o 4025683138 [ 9/21/2020 | 9/21/2021 | popILY INJURY (Per person) | §
| RS oy L__i 1t BODILY INJURY (Per accident)| §
| s oy H IGHRNER e R P
$
C | X umereLiauas | X | oCCUR EACH OCCURRENCE . 10,000,000
EXCESS LIAB CLAIMS-MADE 2093614382 9/21/2020 | 9/21/2021 AGGREGATE s 10,000,000
s pep | X | reventions 10,000 e s
D |WORKERS COMPENSATION X | BER e+
AND EMPLOYERS' LIABILITY L STATUTE | ER. i
ANY PROPRIETORPARTNEREXECUTIVE [ 99911633 9/21/2020 | 912112021 | Lot accioent - 1,000,000
FICERMEMBER EXCLUDED? NiA 1.000.000
andatory In | E.L DISEASE - EA EMPLOYEE § Lt
if yas, describe under 1,000,000
DESCR OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § ,000,0004
E IProI’essIonal Liab. LHOH04633901 9/21/2020 | 9/21/2021 Per Claim 2,000,000
E |Professional Liab. LHOH04633901 9/21/2020 | 9/21/2021 Aggregate 4,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS | VEHICLES (ACORD 101, Additional Remarks 5 le, may be aftach ‘Hmnupmhmqm%
Certificate holder is an additional insured on the GL and Auto policies and granted a waiver of subrogation on the GL, Auto & WC policies if required by
written contract.

CERTIFICATE HOLDER CANCELLATION

St. John the Baptist Parish Council
1801 West Airline Hwy.
LaPlace, LA 70068

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

x>0 —
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